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1. Preliminaries 

 

The Public Transport Authority (PTA) and Local Governments in Western Australia 

recognise the importance of public transport in achieving efficient personal mobility and 

the importance of making public transport an attractive option for West Australians.  

There are over 13,000 public transport bus stops in Western Australia that must be 

upgraded to comply with the Disability Standards.  This Agreement will assist in 

ensuring that investments by the PTA and Local Government in bus stop infrastructure 

deliver good value to the community.  This Agreement is made subject to the provisions 

of the Local Government Act 1995; the Public Transport Act 2003 and the Land 

Administration Act 1997. 

 

2. Parties to this Agreement  

 

In entering this Partnership Agreement both State and Local Government recognise that 

they have an interest and role in the provision and improving bus stop infrastructure, 

and pathways to bus stops for the people of Western Australia. 

 

The signatories to this Partnership Agreement are: 

 Public Transport Authority of Western Australia: Managing Director; and 

 Local Government: President, Western Australian Local Government 

Association (WALGA). 

 

3. Definitions 

 

Ancillary Bus Stop Infrastructure means fixtures and fittings which are erected or 

installed immediately adjacent to Core Bus Stop Infrastructure, including (without 

limitation) bus shelters, bins, seats and footpaths. 

 

Consultation means seeking and providing information to/from the other party 

regarding plans that may affect the other party’s current or proposed infrastructure; for 

each party to have regard for advice provided and offer feedback concerning the final 

decision.   

 

Core Bus Stop Infrastructure means a bus stop pole, a level concrete hard-stand 

passenger boarding area at correct kerb height, tactile ground surface indicators and up 
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to three metres of connecting concrete pathway (as specified in the Public Transport 

Bus Stop Design Guidelines in Schedule 1). 

 

Disability Standards means the Commonwealth Disability Standards for Accessible 

Public Transport (‘Disability Standards’) 15 August 2002 which created a legal duty 

under the Disability Discrimination Act 1992 (DDA) to construct all new bus stops to this 

standard and to progressively upgrade all existing bus stops to achieve full compliance 

to the Disability Standards by December 2022. 

 

Infrastructure Commercial Agreement means a legally binding contractual agreement 

between Local Government and another commercial entity that places an obligation 

upon that entity to provide, design, construct, install, and maintain infrastructure such as 

bus shelters, seats and rubbish bins (and may include payment obligations) for a fixed 

period of time in return for receiving the advertising rights on the relevant infrastructure.   

 

Local Government means a local government established under section 2.5 of the 

Local Government Act 1995. 

 

Maintenance means all activities undertaken to preserve infrastructure in serviceable 

condition, including restoration of existing items which have been damaged but can be 

repaired without replacement with entirely new infrastructure (e.g. painting, replacing 

broken, damaged or scratched panels/glass etc). 

 

Partnership Agreement means this agreement.  

 

PTA means the Public Transport Authority of Western Australia, a body corporate 

established under section 5 of the PTA Act. 

 

PTA Act means the Public Transport Authority Act 2003 (WA). 

 

Road Reserve means the area of land provided under section 55(1)(a) of the Land 

Administration Act 1997 typically from the property boundary on one side to the property 

boundary on the other side provided for public travel, including roads, lanes, car parks, 

footpaths, bridges, reserves and nature strips. 

 

Upkeep means updating timetable and signage information at bus stops which is 

undertaken by the PTA. 
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4. Preamble 

 

This Partnership Agreement provides the general framework through which the 

planning, installation and maintenance of bus stop infrastructure on Road Reserves will 

operate throughout Western Australia.  The Partnership Agreement is based on 

negotiations and discussions between the parties and the general template for 

State/Local Government Partnership Agreements.  This Agreement applies to Local 

Governments with regular public transport SmartRider ticketed services operating in its 

boundaries.  

 

This Partnership Agreement is predicated on PTA and Local Governments mutual 

understanding of their legislated functions and histories of collaboration (including 

financial collaboration) with respect to bus stop infrastructure in the Road Reserve. 

 

4.1. Road Reserve 

 

Responsibility for assets and infrastructure located in the Road Reserve is 

complicated in nature making the issue of responsibility for bus stop infrastructure 

similarly complicated.  Most suburban bus stops are located in the Road Reserve 

which is provided under Section 55 (1)(a) of the Land Administration Act 1997.  

 

Under section 16 of the Main Roads Act 1930, the Commissioner of Main Roads 

is responsible for care, control and management of land over which a main road or 

highway is declared (that is the area incorporating the Road Reserve).   

 

Under Sections 3.53(2) and 3.1 of the Local Government Act 1995, the relevant 

Local Government is responsible for controlling and managing roads that do not 

fall within the control of the Commissioner of Main Roads (that is all other roads).   

 

Complicating the circumstance is the fact that various Government Agencies 

access the Road Reserve for the purpose of providing services for the benefit of 

the whole community.  Common examples include infrastructure required for the 

provision of water, electricity, gas and telecommunications where the entity 

installing the infrastructure in the Road Reserve is responsible for its ongoing 

maintenance.  Similarly, for any bus stop infrastructure located in the Road 
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Reserve, the owner of the asset is responsible for its ongoing care and 

maintenance. 

 

4.2. History of Bus Stop Infrastructure 

 

Historically, the PTA (and its predecessors such as the Metropolitan (Perth) 

Passenger Transport Trust and the Department of Transport) has been 

responsible for determining the locations of bus stops in the Road Reserve and for 

installing and maintaining them.  Local Government has traditionally taken 

responsibility for the installation and maintenance of Ancillary Bus Stop 

Infrastructure located in the Road Reserve.   

 

However, in recognition of the particular enhanced amenity derived from bus 

shelters for intending passengers and the general community, the State 

Government has traditionally provided funding support (using various funding 

support arrangements) for Local Governments to provide bus shelter infrastructure 

located in the Road Reserve.   

 

4.3. Disability Standards 

 

The PTA has undertaken extensive community consultation with various groups 

representing people with disabilities to establish a set of standard bus stop layouts 

applicable to a variety of circumstances typically encountered, as detailed in the 

PTA Bus Design Guidelines in Schedule 1. 

 

In December 2009 the State Government formally recognised its obligations under 

the Disability Discrimination Act 1992 and the Disability Standards by providing 

funding to the PTA to progressively upgrade Core Bus Stop Infrastructure at all 

bus stops across the State to achieve compliance to the Disability Standards.   

 

The parties acknowledge that there are compounding legislative uncertainties with 

respect to the interaction between the PTA Act 2003, the Land Administration Act 

1997 and the Local Government Act 1995.  This Partnership Agreement seeks to 

develop a framework for each party to work within, in a partnership approach. 
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5. Principles 

 

The following principles will be achieved through open and honest consultation, 

engagement, communication, participation, cooperation and collaboration between the 

parties at both the strategic and operational levels.   

 

All parties are committed to a partnership approach in delivering Disability Standards-

compliant bus stop infrastructure that connects with the local footpath network wherever 

possible. 

 

The parties recognise that a partnership approach between State and Local 

Government: 

 is essential for the continued delivery of Core Bus Stop Infrastructure and 

Ancillary Bus Stop Infrastructure for the Western Australian community; 

 will provide a high level operational framework for the parties to follow; and 

 will be sensitive and responsive to the functions, needs and constraints of both 

spheres of government. 

 

The parties involved will: 

 identify and understand the roles and responsibilities of both spheres of 

government within this Partnership Agreement; 

 ensure that these roles are considered and respected in the decision making 

process; 

 commit to open and timely communication on all aspects of this Partnership 

Agreement; 

 undertake purposeful consultation at mutually agreed stages to facilitate 

understanding and agreement; 

 recognise that new partnership agreements can be initiated by either State or 

Local Government; 

 promote a realistic approach to funding and resource issues; 

 utilise a transparent approach where changes to roles, responsibilities and 

budgets are negotiated and agreed and resources necessary to implement 

changes are identified; and 

 adopt clearly defined reporting, dispute resolution and review mechanisms. 
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6. PTA programs and subsidy arrangements 

 

6.1. Bus Stop Accessibility Works Program 

 

In January 2010 the PTA formally commenced its Bus Stop Accessibility Works 

Program (BSAWP) which aims to upgrade a minimum of 600 bus stops each year 

to achieve compliance to the Disability Standards.  The BSAWP is a long-term 

program to upgrade all public bus stops in the State to comply with Disability 

Standards, costing the State in the order of $88 million.   

 

Works under the BSAWP require considerable effort in planning and design before 

site works commence and the PTA will: 

 consult and work with the relevant Local Government about the planned 

works with the intention of minimising any adverse impacts from these works 

(as far as reasonably practicable); and 

 notify nearby residents about any planned works prior to commencement. 

 

Any issues or complaints about these works received by Local Government from 

the public or affected residents should be directed as soon as reasonably 

practicable to the PTA for resolution by the PTA. 

 

BSAWP works typically include: installation of a bus stop pole or information 

module in correct position; construction of a level concrete hard-stand passenger 

boarding area at correct kerb height; installation of tactile ground surface indicators; 

and construction of up to three metres of connecting pathway to the existing 

footpath network (as specified in the PTA Bus Stop Design Guidelines in Schedule 

1).   

 

Bus stop upgrades are planned and managed by the PTA with external contractors 

undertaking all site works.  Prior to undertaking any works, the PTA will firstly 

validate that the existing bus stop location meets all of its safety, operational and 

community requirements and that it can be physically upgraded to comply with the 

Disability Standards.  If these requirements cannot be met, the PTA will typically 

select an alternative suitable stop location and consult with the relevant Local 

Government about that location.  
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Further details and typical bus stop design scenarios are detailed in Schedule 1 – 

PTA Bus Stop Design Guidelines. 

 

6.2. Bus Shelter Subsidy Program 

 

The Bus Shelter Subsidy Program (BSSP) is administered by the PTA and provides 

funding in approved circumstances for Local Governments (and other entities) for 

the purpose of installing bus shelters. 

 

Annual funding for the BSSP is currently limited to $500,000 per annum and 

applications are considered by the PTA on an ongoing basis using criteria detailed 

in Schedule 2.  The allocation of BSSP funds is a transparent process and a list of 

project applications and approvals will be maintained by the PTA and be made 

available to WALGA annually.  

 

Under the BSSP, the PTA typically takes responsibility for undertaking all physical 

works to install bus shelters and Local Governments are responsible for 

undertaking any required community consultation before work proceeds.  In limited 

circumstances (typically for bus shelters located in regional areas), it may be more 

practical for Local Governments to purchase and install a bus shelter.  In this 

circumstance, the PTA may agree to provide an equivalent amount of BSSP 

funding for this purpose. 

 

The PTA maintains a bus shelter panel contract arrangement that provides a suite 

of standard bus shelter designs that can be selected by Local Governments under 

the BSSP.  Local Governments seeking funding support under the BSSP are 

required to use only those bus shelter designs available through the PTA’s panel 

contract to prevent the proliferation of different bus shelter designs across the State.  

The PTA regularly reviews its panel contract arrangements for the purpose of 

ensuring a reasonable suite of bus shelter options are available at competitive 

prices. 

 

Under BSSP funding arrangements, the relevant Local Government must pay to the 

PTA the required financial contribution and accept ownership and ongoing 

maintenance responsibility of the bus shelter.  The PTA will construct a compliant 

passenger boarding area and contribute 50% of the supply and installation cost of a 

bus shelter to a maximum amount of $7,000 (i.e. total bus shelter cost of $14,000).  
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If a higher cost bus shelter is selected, the applicant will be required to pay for the 

balance of funds.  The intent of this arrangement is to encourage the selection of 

value for money bus shelter options to maximise the overall community benefit 

provided through the BSSP.  The PTA’s maximum bus shelter financial contribution 

amount of $7,000 will be indexed annually by movements in the Perth (All Groups) 

Consumer Price Index. 

 

Where a Local Government seeks to install a bus shelter at a bus stop location that 

is not eligible for BSSP funding support from PTA the Local Government should 

consult with the PTA not less than 12 months in advance of intended shelter 

installation to ascertain the bus stop location’s status in PTA’s BSAWP forward 

works schedule.  If the bus stop location has not been upgraded this consultation 

may provide opportunities for the Local Government to mitigate obligations arising 

from section 32.1 of the Disability Standards whereby the Local Government would 

otherwise become responsible for making the bus stop boarding area compliant 

with the Disability Standards due to the shelter installation.  In the case of non-

upgraded locations, the PTA may, subject to BSAWP priorities and program 

flexibility, be able to schedule the upgrade of Core Bus Stop Infrastructure 

concurrent with shelter installation. 

 

Should a Local Government elect to install a bus shelter of its own volition to a non-

upgraded bus stop location and assume obligations arising under the Disability 

Standards, then a detailed drawing of the planned work must be submitted to the 

PTA for PTA’s approval. 

 

6.3.  Bus Shelter Maintenance Assistance Scheme 

 

In recognition of the costs incurred by Local Governments to maintain bus shelters, 

the PTA agrees to provide funding support to participating Local Governments 

under the Bus Shelter Maintenance Assistance Scheme (BSMAS).  Total funding 

for the BSMAS will be capped to a total of $500,000 per annum, with any increase 

in the annual funding cap being the subject of review and agreement by the State 

Government.  Total funding cap reviews for the PTA’s BSMAS will be undertaken at 

the discretion of the State Government but will occur no less than every five years.   

 

BSMAS payments to Local Governments will be made on a per shelter basis and 

total payments will be capped to the total funding made available under the 
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BSMAS.  Bus shelters provided to Local Governments under Infrastructure 

Commercial Agreements will be excluded from receipt of BSMAS payments.  Local 

Governments must keep accurate and up to date data on all bus shelters provided 

under these arrangements and to make this information available to the PTA in a 

timely manner upon its reasonable request.   

 

In consultation with WALGA, the PTA will undertake an annual review of the 

BSMAS rates taking into consideration; the number of eligible shelters and the 

overall fairness/equity of the BSMAS payment arrangements to the participants.   

 

The PTA will make BSMAS payments annually in March.  Payment will only be 

made to formal participants in the scheme and funds are not able to be carried 

forward to future financial years.  To qualify, each Local Government must follow 

the spirit and intent of this Partnership Agreement and complete the “Participation 

Agreement” detailed in Schedule 4 on an annual basis.   

 

7. Roles and responsibilities 

 

7.1. General 

 

The PTA is responsible for the planning and delivery of public bus services for the 

benefit of the local community which includes; selection of bus routes, setting of 

service frequencies, selection of bus stop locations and the operation of bus 

services.  Local Government is responsible for the care and maintenance of its 

assets located within Road Reserve for the benefit of the local community.  Whilst 

each party will remain ultimately responsible for the delivery and performance of its 

responsibilities, both parties agree to work collaboratively with the stated aim of 

minimising resultant issues for the other party as a consequence of any decisions 

made. 

 

7.2. Core Bus Stop Infrastructure 

 

The PTA is responsible for: 

 ensuring bus stops are positioned in the Road Reserve in safe locations for 

pedestrians and road users in compliance with the Road Traffic Code 2000;  

 ensuring bus stops are positioned at locations that best serve the public 

transport needs of the community; 
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 the installation of all Core Bus Stop Infrastructure at bus stops;  

 the upkeep and maintenance of all Core Bus Stop Infrastructure; 

 ensuring that all of its bus stops eventually comply, and continue to comply, 

with the access requirements of the Disability Standards; and 

 providing patronage data for specific bus stops to Local Government when 

requested so that they can make informed decisions about bus shelters and 

other Ancillary Bus Stop Infrastructure. 

 

7.3. Ancillary Bus Stop Infrastructure 

 

Local Government may, at its discretion, install Ancillary Bus Stop Infrastructure 

(including bus shelters) in the Road Reserve and will be responsible for its ongoing 

care and maintenance unless the PTA has specifically agreed to take responsibility 

as detailed in section 7.4.  To assist Local Government deliver these responsibilities 

the PTA provides funding through the following arrangements; the Bus Shelter 

Subsidy Program (BSSP) and the Bus Shelter Maintenance Assistance Scheme 

(BSMAS). 

 

7.4. PTA owned Ancillary Bus Stop Infrastructure 

 

(i) The PTA may at its discretion, install Ancillary Bus Stop Infrastructure at bus 

stops located in the Road Reserve which it will own and be responsible for, 

including ongoing care and maintenance.  

(ii)  The PTA recognises the growing importance of public transport services to 

the community and in the future it is likely that for some priority bus routes 

(and light rail), it may install bus shelters and other Ancillary Bus Stop 

Infrastructure in the Road Reserve for the benefit of public transport patrons. 

In this circumstance, the PTA will: 

 consult with the relevant Local Government prior to its installation or 

construction;  

 be the owner of the Ancillary Bus Stop Infrastructure; and 

 be responsible for its ongoing maintenance. 

(iii)  All Ancillary Bus Stop Infrastructure in the Road Reserve currently owned and 

maintained by the PTA is detailed in Schedule 3. The PTA will update 

Schedule 3 and advise affected Local Governments if it installs additional 

items of Ancillary Bus Stop Infrastructure in the Road Reserve. 
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7.5. Responsibilities for compliance to Disability Standards  

 

All Core Bus Stop Infrastructure and Ancillary Bus Stop Infrastructure installed or 

constructed by Local Government or the PTA, must eventually be compliant to the 

requirements of the Disability Standards and the PTA Bus Stop Site Design 

Guidelines as detailed in Schedule 1.  The PTA is responsible for ensuring that 

public bus stops comply with the requirements of the Disability Standards and Local 

Government should consult with the PTA to ensure this is achieved before 

proceeding with any planned works (including Infrastructure Commercial Agreement 

arrangements) that may render a compliant bus stop non-compliant.  Simple 

repositioning/replacement of existing or the installation of new Ancillary Bus Stop 

Infrastructure can have unintended consequences by blocking required access 

ways/clearances and render a compliant bus stop non-compliant to the Disability 

Standards which will need to be rectified. 

 

8. Adding, removing, upgrading or modifying bus stop infrastructure 

 

8.1. New Core Bus Stop Infrastructure 

 

(i)  Before creating a new bus stop for a new or existing bus route and installing 

Core Bus Stop Infrastructure in the Road Reserve the PTA will consult with 

officers of the relevant Local Government to confirm the suitability of planned 

bus stop locations and invite comment for its consideration.  The purpose of 

this consultation is to determine the suitability of each proposed stop location 

from a functional/operational perspective; this information is specifically not 

provided for the purpose of Local Government undertaking public consultation 

with nearby households, or for dissemination to elected members or officials 

that may attempt to exercise undue influence over the result – the PTA’s 

decision making process for selecting bus stop locations is strictly limited to 

functional and operational matters and will not be influenced by extraneous 

issues.  The PTA will, wherever possible, aim to produce mutually acceptable 

outcomes and provide feedback to Local Governments about its decisions if 

required. 

(ii)  Before introducing a new bus route (that will ultimately require new bus stops 

as outlined above), the PTA typically undertakes a community consultation 

process, where Transperth patrons and relevant entities like Local 
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Government are invited to make comment for its consideration.  The PTA 

commits to taking into consideration issues raised by affected participants, 

including Local Governments and, wherever possible, producing mutually 

acceptable outcomes. 

 

8.2. Upgrading Core Bus Stop Infrastructure 

 

(i) Before undertaking BSAWP bus stop upgrade works to Core Bus Stop 

Infrastructure, at an existing bus stop located in the Road Reserve, the PTA 

will consult with the relevant Local Government and invite comment for its 

consideration.  The PTA will, wherever possible, aim to produce a mutually 

acceptable outcome and provide feedback if required.  

(ii) PTA’s BSAWP funding is limited and if a Local Government requires Core 

Bus Stop Infrastructure to be constructed with more expensive materials or 

construction techniques not typically used by the PTA (for example, paving, 

coloured/patterned concrete, pre-cast kerbing or in-situ concrete tactile 

pavers), the Local Government may be asked to fund the PTA’s resultant 

additional costs of meeting such requirements. 

(iii) Where a Local Government nominates products not typically used by the 

PTA, the PTA will only consider use of those products if the Local 

Government agrees to accept responsibility for ongoing maintenance and 

any liability claims that may arise from those products. 

(iv) Once the PTA has upgraded a bus stop to achieve compliance to the 

Disability Standards, the relevant Local Government must not undertake or 

approve any activity or action at that bus stop location which will render the 

bus stop non-compliant.   

(v) The party responsible for rendering a compliant bus stop non-compliant will 

be responsible for resolving the issue to the reasonable satisfaction of the 

PTA, or for reimbursing the PTA’s reasonable cost of resolving the issue 

(including the cost of installing a new bus stop with Core Bus Stop 

Infrastructure and any Ancillary Bus Stop Infrastructure, if applicable, at an 

alternative location if the original site is rendered unusable).  Affected Local 

Governments should consult with the PTA to ensure proposed actions or 

approvals will not adversely impact upon a bus stop and the PTA commits to 

achieving mutually acceptable solutions. 
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8.3. Local Government works/approvals near Core Bus Stop Infrastructure 

 

(i)  Local Government should consult with the PTA before undertaking any works 

or approvals near a bus stop which may impact on the functionality or safety 

of a bus stop location.  Installations of additional traffic lanes, turn-pockets, 

roundabouts, pram ramps, pedestrian refuges, new or replacement kerbing, 

road resurfacing, pedestrian crossings, crossovers, property development 

approvals, new footpaths or footpath upgrades can adversely impact upon the 

functionality or safety of nearby bus stop locations on a temporary or 

permanent basis.   

(ii)  If the works or approvals of a Local Government renders a nearby compliant 

bus stop non-compliant or unusable for bus operations, it will be responsible 

for resolving the issue, or for reimbursing the PTA’s reasonable cost of 

resolving the issue (which may include the cost of installing a new permanent 

or temporary bus stop at an alternative location if the original site is rendered 

unusable).  Local Governments should consult with the PTA to ensure that 

any proposed works near a bus stop will not adversely impact upon it and the 

PTA commits to achieving mutually acceptable solutions. 

 

8.4. New Ancillary Bus Stop Infrastructure 

 

(i)  New Ancillary Bus Stop Infrastructure or other incidental infrastructure 

installed by Local Governments (including bus shelters, seats and bins or any 

infrastructure provided under Infrastructure Commercial Agreements) can 

inadvertently render a compliant bus stop non-compliant.  Before proceeding 

with the installation of any infrastructure or footpath modifications at or near to 

a bus stop (which may then become Ancillary Bus Stop Infrastructure or Core 

Bus Stop Infrastructure), the relevant Local Government should consult with 

the PTA to ensure the planned works do not adversely impact upon a bus 

stops compliance to the Disability Standards.  

(ii)  When the PTA becomes aware of Ancillary Bus Stop Infrastructure 

obstructing the bus stop area and making it non-compliant, it will consult with 

the relevant Local Government with the intent of modifying the positioning or 

removing the Ancillary Bus Stop Infrastructure so that compliance can be 

restored as a matter of priority.   
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 (iii)  As detailed in Section 7.4, the PTA may install Ancillary Bus Stop 

Infrastructure at bus stops located in the Road Reserve and be responsible 

for its maintenance. 

 

8.5. Bus Stop Accessibility Works Program (BSAWP) and bus shelter impacts 

 

Where the BSAWP affects an existing bus shelter that is not the subject of an 

Infrastructure Commercial Agreement the following applies: 

 

(i) Retaining existing bus shelters 

If the required upgrade works to the passenger boarding area does not 

necessitate the relocation of an existing bus shelter, and the existing bus 

shelter is serviceable but non-compliant to the Disability Standards, the 

relevant Local Government may elect to keep the bus shelter or make 

application to the PTA for a replacement bus shelter under the BSSP, subject 

to the requirements of the BSSP; or 

 

(ii.) Repositioning or relocation of existing bus shelters 

If the required upgrade works to the passenger boarding area necessitates 

the repositioning or relocation of the existing bus stop passenger boarding 

area inclusive of a bus shelter, the PTA will either: 

 Fund the cost of relocating the bus shelter to the revised/replacement bus 

stop location, if the existing bus shelter is compliant to the Disability 

Standards and capable of being safely relocated,; or 

 Remove the old bus shelter and fund the purchase and installation of a 

new bus shelter of its choosing at the new bus stop location from the 

PTA’s bus shelter panel contract, if the existing bus shelter is not 

compliant to the Disability Standards and cannot be economically 

repaired or safely relocated, subject to the bus stop location satisfying the 

BSSP criteria.  If a Local Government requires a higher cost bus shelter, 

it will be required to fund the PTA’s additional cost.  If the bus stop 

location does not satisfy the requirements of the BSSP criteria, in 

consultation with the relevant Local Government, the PTA will remove the 

existing bus shelter and undertake the required passenger boarding area 

upgrade works (unless the Local Government wishes to fund the full cost 

of a replacement bus shelter). 
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8.6. Planning for bus stop removals 

 

(i)  Before making the decision to cancel or significantly modify an existing bus 

route which may result in existing bus stops being moved or deleted, the PTA 

typically undertakes a community consultation process and relevant entities 

such as affected Local Governments will be invited to make comment for its 

consideration.  The PTA commits to taking into consideration issues raised by 

all participants, including affected Local Governments and, wherever possible, 

producing mutually acceptable outcomes.   

 (ii)  Local Government decisions restricting road utilisation, such as alterations to 

traffic flows or introduction of traffic calming measures can adversely impact 

on bus operations and the utility of existing bus stop infrastructure resulting in 

the need to remove a bus stop or change a bus route.  Where a decision of 

Local Government could possibly render existing bus stops unusable and 

therefore require removal, the relevant Local Government should consult with 

the PTA to determine alternative solutions or the likely cost implication to the 

PTA of making this decision (which may ultimately be borne by that Local 

Government).   

 

8.7. Cost implications of changes to bus routes and bus stop locations 

 

As a general principle, it is agreed that whichever party makes a change (to the bus 

route or the road) which subsequently requires a bus stop to be moved then the 

party (PTA or Local Government) causing the change will be responsible for the 

resultant reasonable additional bus stop infrastructure costs incurred by the other 

party.  In all bus stop relocation circumstances, both parties commit to working in 

partnership with each other to minimise the cost implications for the party meeting 

the costs.   

 

8.7.1. Cost implications for bus stop changes caused by Local Government 

 

If the affected bus stop(s) has not been upgraded to Disability Standards, the 

PTA’s cost of removing Core Bus Stop Infrastructure is typically minimal and it 

will likely move the bus stop at no cost to Local Government as part of its 

normal operations, subject to PTA review and acceptance of the proposed 

location.  However, where a bus stop has been upgraded by the PTA to 

Disability Standards and/or there is PTA owned Ancillary Bus Stop 
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Infrastructure in place, there will likely be significant cost implications to the 

PTA.  Therefore, in this circumstance, if the bus stop needs to be moved due 

to the requirements of Local Government, the resultant reasonable costs of 

the PTA will be met by the relevant Local Government.  Typical costs would 

likely include, but are not limited to, the removal of existing bus stop 

infrastructure and its relocation or the installation of new replacement 

infrastructure (inclusive of survey, design and approval costs). 

 

8.7.2. Cost implications for bus stop changes caused by the PTA 

 

If the PTA alters a bus route as part of its performance of its responsibilities 

and functions, the PTA will meet the cost of removing and relocating its bus 

stops and all reasonable costs incurred by Local Government to relocate 

and/or remove its Ancillary Bus Stop Infrastructure (including bus shelters) 

and making the redundant bus stop sites good (to a standard 

similar/acceptable to the immediate surrounding area), inclusive of 

remediating damaged kerbs and footpaths or the removal of unnecessary 

pram ramps.  

 

The PTA will not be liable for claims from Local Government made with 

respect to moving Ancillary Bus Stop Infrastructure (including bus shelters) 

provided to Local Government under Infrastructure Commercial 

Arrangements.  In limited and exceptional circumstances, the PTA will 

consider providing funding assistance. 

 

8.7.3. Bus embayments no longer utilised 

 

If a bus embayment is no longer required by the PTA for use as a bus stop, 

the PTA agrees to liaise with the relevant Local Government (or Main Roads 

Western Australia), to determine the required level of rectification that will be 

undertaken at the cost of the PTA. 
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8.8. Utility provider works impacting bus stop infrastructure 

 

If a Local Government becomes aware of any utility works that will likely, or will, 

adversely impact upon a bus stop, the PTA should be advised as soon as 

practicable.  Following Local Government advice of utility works, the PTA will liaise 

directly with the relevant utility regarding impacts upon bus stop locations. 

 

9. Maintenance of bus stop infrastructure   

 

9.1. Maintenance of Core Bus Stop Infrastructure 

 

The PTA is responsible for maintaining and updating all of its Core Bus Stop 

Infrastructure to standards required by State Government.  Any maintenance issues 

identified by Local Governments for Core Bus Stop Infrastructure should be 

reported to the PTA as soon as reasonably practicable for resolution by the PTA. 

 

9.2. Maintenance of Ancillary Bus Stop Infrastructure 

 

Maintenance of Ancillary Bus Stop Infrastructure provided by Local Government is 

the responsibility of the relevant Local Government.  In recognition of the benefit 

derived by its patrons from the provision of bus shelters by Local Government, the 

PTA agrees to provide funding support to participating Local Governments under 

the “Bus Shelter Maintenance Assistance Scheme” (BSMAS) described in section 

6.3 and detailed in Schedule 4.  

 

Maintenance of Ancillary Bus Stop Infrastructure provided by the PTA is the 

responsibility of the PTA. 

 

9.3. Bus Shelter Database 

 

The PTA will maintain the primary bus stop and bus shelter database used to make 

BSMAS payments.  WALGA/Local Governments agree to provide the PTA with 

updated/revised bus shelter information on a regular basis; but no less than 

annually, so that the accuracy of PTA’s database is maintained.  In undertaking its 

duties, if the PTA becomes aware of discrepancies in the bus shelter database it 

will consult directly with the relevant Local Government to clarify and update the 
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primary database.  Bus shelters provided under Commercial Infrastructure 

Agreements must be included in the bus shelter listing and be appropriately 

identified so that the PTA may exclude them from BSMAS payment arrangements. 

 

9.4. Identification of Damage to Bus Shelters 

 

Local Governments will use their own resources to identify damage to bus shelters 

and respond with maintenance as soon as reasonably practicable.  Any bus shelter 

maintenance issues identified by the PTA through its staff, bus drivers or the public 

will be reported to the relevant Local Government as soon as reasonably 

practicable for its resolution.  

 

10. Governance  

 

10.1. Modification and review process 

 

This Partnership Agreement is to apply from the date of both parties’ signatures 

until 30 June 2023, with a formal evaluation commencing in January 2023.  The 

formal evaluation process will be initiated and managed jointly by PTA and WALGA 

officers who will report with recommendations to the Managing Director, PTA and 

the WALGA State Council.  This Partnership Agreement may be modified during the 

life of the agreement with the written consent of both parties.   

 

10.2. Dispute resolution process 

 

In relation to any matter that may be in dispute between the parties in relation to this 

Partnership Agreement, the dispute is to be resolved by the Chief Executive Officer 

of WALGA and the Director General of Transport working in good faith to achieve 

agreeable outcomes. 

 

10.3. Break clause 

 

This Partnership Agreement may be terminated at any time by the mutual 

agreement of the WALGA State Council and the Managing Director, PTA.  Prior to 

terminating this Partnership Agreement it is intended that wherever possible and 

appropriate the parties use all available mechanisms to keep the Partnership 

Agreement alive and active.  
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10.4. Application of GST 

 

(i.) All monetary references in this Partnership Agreement are exclusive of GST. 

(ii.) Any monetary remittance by PTA to a Local Government under the BSMAS or 

BSSP will include GST. 

 

10.5. Agreement in good faith 

 

This is an agreement made in good faith based on the commitment of the parties to 

an effective and sustainable partnership.  It does not seek to establish a legal 

relationship between the parties.  
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SIGNED on behalf of the PUBLIC TRANSPORT AUTHORITY by 

 

 

 

 

 

______________________________________________________ 

Mark Burgess 

Managing Director, Public Transport Authority 

On _____/______/________ (date) 

 

 

 

SIGNED on behalf of the WESTERN AUSTRALIAN LOCAL GOVERNMENT 

ASSOCIATION by 

 

 

 

 

 

______________________________________________________ 

Cr Lynne Craigie 

President, Western Australian Local Government Association 

On _____/______/________ (date) 
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1. Schedule 1 

PTA Bus Stop Design Guidelines 
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2. Schedule 2 

Bus Shelter Subsidy Program 

In recognition of the significant benefit derived by PTA patrons from the provision of bus 

shelters by Local Government (and other entities), the PTA subsidises the cost of providing 

this infrastructure through the Bus Shelter Subsidy Program (BSSP).   

 

The BSSP is administered by the PTA and to access the funds and services provided by the 

PTA under this program, Local Governments are required to make a brief submission to the 

PTA simply detailing the stop location for the PTA’s consideration.  In general terms, the 

PTA will support approval for a bus shelter under this program if: 

 

1. the bus stop has consistent passenger boardings over fifteen people (average 

weekday basis); 

2. the applicant agrees to pay to the PTA the required financial contribution toward the 

cost of purchasing and installing the bus shelter; and 

3. the applicant agrees to own and accept ongoing maintenance responsibility for the 

bus shelter. 

 

The PTA’s minimum passenger boarding requirements will be reduced for applications 

received from regional areas and a greater emphasis will be placed on supporting the 

provision of bus shelters at key community centres. 

 

To encourage ongoing Local Government participation, applications may be submitted to the 

PTA at any time.  The PTA commits to undertaking assessments and providing an initial 

response within two weeks.  Approvals will be made on a first come, first served basis.   

 

Funding for the program is currently limited to $500,000 each financial year and the PTA will 

proactively endeavour to ensure that all funds are spent each year.  The PTA agrees to 

manage the funds being made available under the BSSP in an open and transparent 

manner, noting that the decisions of the PTA are final.  Upon request, the PTA will provide a 

schedule to WALGA of all project applications and funds approved after the conclusion of 

each financial year.  To facilitate a fair distribution of funds, the following aspects will also be 

taken into consideration by the PTA if required: 

 if high volumes of applications are received resulting in the likely consumption of all 

funds early in the financial year - the PTA reserves the right to increase the 

passenger boarding requirement in criterion 1.   
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 if funding for the program is exhausted for the current financial year - applications 

may be automatically carried forward to the next financial year (if the applicant is 

agreeable).   

 if a single Local Government submits an excessively high number of applications – 

the PTA will scale-back the number of applications it will approve in that year. 

 if a Local Government has demonstrated a strong commitment to funding the 

provision of Ancillary Bus Stop Infrastructure (particularly non-qualifying BSSP bus 

shelters) - the passenger boarding requirement under criterion1 may be reduced (if 

BSSP funding is available).  

 special case applications (universities, health campuses, shopping centres) - the 

passenger boarding requirement under criterion 1 may be reduced (if BSSP funding 

is available). 

 

Submissions are to be sent to transperthsignage@pta.wa.gov.au, or call 9326 2922 for 

assistance. 

  

mailto:transperthsignage@pta.wa.gov.au
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3. Schedule 3 

Ancillary Bus Stop Infrastructure Owned and Maintained by the PTA 

 

Stop 
Number 

Location Suburb CAT Stop Name 
CAT 

Number 
CAT 

Route 

10467 South Tce after Wray Av Fremantle N/A N/A N/A 

10465 South Tce after Price St Fremantle N/A N/A N/A 

10565 Hampton Rd before Lefroy Rd Beaconsfield N/A N/A N/A 

10689 Hampton Rd after Lefroy Rd Beaconsfield N/A N/A N/A 

10571 Rockingham Rd  before Forrest Rd Hamilton Hill N/A N/A N/A 

10573 Rockingham Rd  before Carrington Rd Hamilton Hill N/A N/A N/A 

10654 Rockingham Rd after Leda St Hamilton Hill N/A N/A N/A 

10648 Rockingham Rd before Phoenix Rd Spearwood N/A N/A N/A 

10647 Rockingham Rd after Kent St Spearwood N/A N/A N/A 

10578 Rockingham Rd before Kent St Spearwood N/A N/A N/A 

10645 Rockingham Rd before Spearwood Av Spearwood N/A N/A N/A 

10642 Rockingham Rd before Newton St Spearwood N/A N/A N/A 

10585 Rockingham Rd before Barrington St Spearwood N/A N/A N/A 

10640 Rockingham Rd after Barrington St Spearwood N/A N/A N/A 

10637 Rockingham Rd after Marvell Av Munster N/A N/A N/A 

10635 Rockingham Rd after Beelira Dr Beeliar N/A N/A N/A 

10592 Rockingham Rd before Wattleup Rd Wattleup N/A N/A N/A 

10626 Rockingham Rd after Wattleup Rd Wattleup N/A N/A N/A 

17037 Gilmore Av after Pengilly Rd Medina N/A N/A N/A 

17085 Gilmore Av after Brownell Cres Medina N/A N/A N/A 

17039 Gilmore Av before Christmas Av Medina N/A N/A N/A 

17041 Gilmore Av before Sulphur Av Calista N/A N/A N/A 

17083 Gilmore Av after Summerton Rd  Calista N/A N/A N/A 

17048 Gilmore Av before Rhodes Cr Calista N/A N/A N/A 

17079 Gilmore Av after Rhodes Cr Calista N/A N/A N/A 

17076 Gilmore Av before Sloan Dr Calista N/A N/A N/A 

17075 Gilmore Av after Feilman Dr Leda N/A N/A N/A 

17058 Dixon Rd after Ennis Av Hillman N/A N/A N/A 

17067 Dixon Rd before Ennis Av East Rockingham N/A N/A N/A 

17060 Dixon Rd before Dowling St Rockingham N/A N/A N/A 

17065 Dixon Rd after Dowling St Rockingham N/A N/A N/A 

11496 Stubbs Tce after Selby St Daglish N/A N/A N/A 

11515 Stubbs Tce before Selby St Daglish N/A N/A N/A 

16949 Trafalgar Rd East Perth Nile Street  6 Yellow 

23088 Murray St West Perth 
Princess 
Margaret 
Hospital 

20 Yellow 

12900 Wellington St Perth William Street 24 Yellow 

16938 Nelson Cr East Perth WACA  1 Red 

16910 Hay St Perth Victoria Avenue 7 Red 

16912 Hay St Perth Central Park 12 Red 
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Stop 
Number 

Location Suburb CAT Stop Name 
CAT 

Number 
CAT 

Route 

16916 Hay Street West Perth Parliament  15 Red 

17511 Outram St West Perth Outram Street  18 Red 

17509 Ord St West Perth Ord Street  19 Red 

17510 Ord St West Perth Havelock Street  20 Red 

17497 Murray St West Perth Gordon Street  21 Red 

16968 Murray St Perth 
Royal Perth 
Hospital 

26 Red 

16969 Goderich St Perth 
Mercedes 
College 

27 Red 

16937 Hay St East Perth Queens Gardens  29 Red 

16974 Barrack Sq Perth 
Barrack Square 
*temporary 

2 Blue 

12130 Beaufort St Perth Museum  5 Blue 

12936 Aberdeen St Perth Art Centre  6 Blue 

12937 Aberdeen St Perth Central Institute  7 Blue 

12938 Aberdeen St Northbridge Aberdeen Street  8 Blue 

12939 Aberdeen St Northbridge Francis Street  9 Blue 

12935 James St Northbridge James Street  12 Blue 

26650 Colin St West Perth Ord Street 6 Green 

26652 Colin St West Perth Hay Street 7 Green 

26656 Leederville Stn - Access Rd West Leederville 
Leederville 
Station 

11 Green 

26653 Colin St West Perth Hay Street 15 Green 

26651 Colin St West Perth Kings Park Road 16 Green 

10117 St Georges Tce Perth Cloisters  20 Green 

12915 Wellington St East Perth 
Wellington 
Square 

4 Red / 
Yellow 9 

12924 Wellington St Perth Forrest Place 
10 Red / 

Yellow 14 

12901 Wellington St Perth Perth Station 
24 Red / 

Yellow 25 
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4. Schedule 4 

Public Transport Authority of Western Australia 

Bus Shelter Maintenance Assistance Scheme – Participation Agreement 

2018/19 

 

Local Government Authority Name: 

 

------------------------------------------------------------------------------------------------------------------- 

 

Number of qualifying Bus Shelters in this Jurisdiction: 

 

 

--------------------- 

 

Number of non-qualifying Bus Shelters provided under Infrastructure Commercial 

Agreements in this jurisdiction: 

 

 

--------------------- 

 

Bus Shelter Maintenance Assistance Scheme Payment Claim: 

 

Chief Executive Officer Certification: 

I certify that all bus shelters under my care, control and management within this Local 

Government jurisdiction have been maintained to a safe and reasonable standard and that 

the information provided above is true and correct. 

 

 

 

--------------------------------------------  -------------------------------------------- 

Signature     Date 

 


